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Kennecott

Utah Copper

P.O. Box 525

Bingham Canyon, Utah 84006-0525
(801) 569-6555

Michael H. Gibson

Director, Environmental Affairs

January 18, 1990 %%l
S,

Mr. Wayne Hedberg

State of Utah Dept. of Natural Resources
Division of 0il, Gas and Mining

3 Triad Center, Suite 350

Salt Lake City, UT 84180-1203

Subject: Pine Canyon Reclamation - Cost Estimate

Dear Mr. Hedberg:

As a stipulation of the tentative approval for the Pine Canyon
final reclamation plan (dated October 24, 1989), it was requested
that Kennecott Utah Copper (KUC) provide a reclamation cost
estimate. This estimate will be the source upon which a
reclamation surety is based.

The attached list is based on removal costs for remaining
structures and contingency costs for maintenance and revegetation
of those areas that might need assistance. We would suggest a
figure of Seventy-two Thousand Five Hundred Dollars ($72,500.00)
be used for bonding purposes. As you are aware, the Pine Canyon
area was reclaimed in 1988 and 1989.

Please contact me or my staff if you have any questions or
comments. The reclamation surety in the form of a self-bond will
be secured upon concurrence on these costs.

Very truly yours,

Michael H. Gibson v
Director, Environmental Affairs
MHG:bt

Enclosure

cc: R. K. Davey
B. D. Kale
C. F.. 8tillman
File: Pine Canyon Rec.



KENNECOTT UTAH COPPER CORPORATION

ESTIMATED CONTINGENCY COSTS FOR FINAL RECLAMATION

Pine Canyon Reclamation Proiject

Item Cost
Demolition/Burial remaining structures $14,970
Earthwork/Regrading 6,480
Removal of Waste Rock 12,370
Construction of Water Retention Berms 6,490
Removal of External Metal from Headframe 6,000
Pine Canyon Tunnel Portal Removal 3,270
Riprap 550
Revegetation 8,290
Asphalt Water Bars 500
Monitoring 1,920
Repairs to Vegetation 4,920

Subtotal $65,800
Construction Supervision (10% of subtotal) 6,600

Total $72,400

Unit costs were obtained from Means Site Work Cost Data, 1989.
Quantities of materials were calculated from the June 28, 1989
reclamation plan prepared by JBR Consultants Group.

MHG/BK Jan. 18, '90



